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This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.
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This award in the amount of $150,000 will provide for the final design and business operating plan for a bulk fuel facility in
Napakiak, Alaska. The new facility will consist of a new 106,000 gallon, code-compliant bulk fuel tank farm, bulk/truck transfer
station with secondary containment structure, and a retail dispensing facility.  The tank farm will contain five 20,000 gallon
horizontal double wall tanks (three diesel and two gasoline tanks) and one 6,000 gallon dual product dispensing tank on a
gravel pad foundation.  Other project components will include a dual product barge header and fill pipelines and all required
appurtenances, spill contingency equipment, supplies, and regulatory plans.  The proposed facilities will be owned and
operated by the Napakiak Corporation and will replace the existing aged, non-code compliant bulk fuel storage and handling
facilities located near the Kuskokwim River.  AEA project number 340246.

All Commission funding is intended for use for the scope of work identified in the Award document only.  Any balance of funds
remaining after the full scope of work has been completed will be returned to the Denali Commission.
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AWARD CONDITIONS

1. Scope of Work 

This award in the amount of $150,000 will provide for the final design and business operating plan for a 
bulk fuel facility in Napakiak, Alaska. The new facility will consist of a new 106,000 gallon, code-
compliant bulk fuel tank farm, bulk/truck transfer station with secondary containment structure, and a 
retail dispensing facility. The tank farm will contain five 20,000 gallon horizontal double wall tanks 
(three diesel and two gasoline tanks) and one 6,000 gallon dual product dispensing tank on a gravel pad 
foundation. Other project components will include a dual product barge header and fill pipelines and all 
required appurtenances, spill contingency equipment, supplies, and regulatory plans. The proposed 
facilities will be owned and operated by the Napakiak Corporation and will replace the existing aged, 
non-code compliant bulk fuel storage and handling facilities located near the Kuskokwim River.  AEA 
project number 340246. 

All Commission funding is intended for use for the scope of work identified in the Award document 
only. Any balance of funds remaining after the full scope of work has been completed will be returned 
to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project. 
"Planned" dates for the first milestone are included here. As part of each progress report, recipients shall 
update the progress toward meeting these milestones (see section 7, Reporting).

Milestone
Planned Start 

Date 
Planned End 

Date 
Actual Start 

Date
Actual End 

Date
Units Total Cost at Completion

In-Progress  
01/01/2009

09/30/2009 mm/dd/yyyy mm/dd/yyyy nn $

Project Close-
out

10/01/2009 12/31/2009 mm/dd/yyyy mm/dd/yyyy nn $

3. Award Performance Period

The Award performance period is January 1, 2009 through December 31, 2009. This is the period 
during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB 87 are applicable to this Award. No indirect costs are allowable under this 
award. Please refer to the cost principles regulations for specific details on other allowable charges 
under this Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the Administrative 
Circular for specific details on revisions to this Award. The Administrative Circular requires that Alaska 
Energy Authority (AEA) will inform the Commission in writing (e-mail, letter, or report) at the earliest 
possible date of any unanticipated project cost overrun, project schedule delays, or changes in the 
project scope or changed site conditions.
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6. Payments

Payments under this Award will be made by electronic transfer in response to a "Request for Advance 
or Reimbursement", Standard Form 270 (SF-270) submitted by AEA. Requests for reimbursements may 
be made as needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail 
(finance@denali.gov) or mail in order for payment to be processed. The form is available on the OMB 
website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in 
accordance with OMB Circular A-102. Please contact the Denali Commission's Finance Specialist at 
(907) 271-1414 for further information about submitting this form. No interest will be accrued on these 
funds.

7. Reporting 

Two forms of project reporting are required under this Award, listed below. AEA shall submit reports 
using the Denali Commission's on-line Project Database System, available at http://www.denali.gov/. If 
there are technical limitations which may prevent the recipient from meeting this requirement, please 
contact the Program Manager listed in this agreement. 

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period is January 1, 2009 
to March 31, 2009, and quarterly thereafter. Reports are due within 30 days of the end of the reporting 
period. Progress reports shall include the following: 

i. Total project funding, including both Denali Commission funding and other project funding sources.

ii. The total project expenditures for the project as of the end of the reporting period, including both 
Denali Commission and Other funding sources.

iii. Updated schedule and milestone information as identified in the Scope of Work

iv. Narrative summary of the project status and accomplishments to date, and address the following 
questions: is the project on schedule, is 
the project on budget, and what actions are planned to address any project problems.

v. For minor repair and renovation projects or other non-construction projects, pictures should be 
provided of before and after, or photos that are representative of the funded activity, to the extent 
possible. Photos shall be provided in a digital format as part of the on-line report. A short description of 
the activity and names of those in the photos shall also be provided. 

b. Federal Single Audits shall be submitted annually, when required. In accordance with OMB Circular 
A-133, which requires [subpart 200] "Non-Federal entities that expend $500,000 or more in a year in 
Federal awards shall have a single or program-specific audit conducted for that year in accordance with 
the provisions of this part [subpart 205]. The determination of when an award is expended should be 
based on when the activity related to the award occurs." 

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. 
Information can be found on the following web-site: http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance 
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also 
draw down any remaining funds for expenditures incurred under this award during this 90-day period. 
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The project close-out report shall be submitted on-line through the Denali Commission's on-line Project 
Database System, available at http://www.denali.gov/. The project close out will require the recipient to 
submit the following information: 

a. Final data for each item listed in paragraph 7(a) "Progress Reports"

b. Final project expenditures itemized by the following categories: planning & design; materials & 
equipment; freight; labor; project administration/overhead and other expenses.

c. Acknowledgement of support: For all non-construction projects, the Award recipient shall include an 
acknowledgement of the Government's support for the project(s) developed under this Award. The 
format for acknowledgement of the Government's support for non-construction awards will vary with 
each award and must be agreed upon between the Award recipient and the Denali Commission Project 
Manager. Costs associated with this requirement shall be paid out of the project funding received by the 
Award recipient from the Denali Commission. 

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on Standard Form 
SF 424b. Some of the laws are highlighted below for your reference. 

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish 
the project contemplated by the Award using local Alaska firms and labor. 

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. 
Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA) 
and the National Historic Preservation Act (NHPA) are required for each project undertaken with 
Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be 
notified by the Denali Commission. The 
Denali Commission will work with the recipient to identify the steps necessary to bring them back into 
compliance, and will establish an appropriate time frame for the corrections to be made. If the 
corrections have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information
  
Denali Commission Alaska Energy Authority 

Denali Daniels
Program Manager
510 L Street, Suite 410
Anchorage, AK 99501
Phone: (907) 271-1189
Fax: (907) 271-1415
E-mail: ddaniels@denali.gov 

Chris Mello
Program Manager
813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone: (907) 771-3072
Fax: (907) 771-3044
E-mail: cmello@aidea.org 
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Mariah McNair
Grants Specialist
510 L Street, Suite 410
Anchorage, AK 99501
Phone: (907) 271-2367
Fax: (907) 271-1415
E-mail: mmcnair@denali.gov 

Amy McCollum
Financial Contact
813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone: (907) 771-3013
Fax: (907) 771-3044
E-mail: amccollum@aidea.org 

12. Other project specific paragraphs may be added here

The 2008-2009 Denali Commission-AEA Memorandum of Agreement requires that AEA participate in 
Commission committees and workgroups as available, as well as to participate in biannual meetings to 
share lessons learned and best practices. Another biannual meeting focus is reporting on the 
measureable improvements brought about as a result of the Commission's Energy Program and 
development of program evaluation metrics. 
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